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RM100 CAPTAIN'S OFFICE o o L BN L AL e|e 9'—6"
RM101 OFFICE [ ® o0 eo|® e|® 9’ —6"
RM102 RECORDS o ® ®eo eo|® e|o 9'—6"
RM103 PATROL ROOM ® ® oo eo|® e|® 9'—6"
RM104 OFFICE [ ) o0 ol® ol® 56"
RM105 BREAK ROOM [ ] ® o0 o|® e|® 9'—6"
RM106 JANITOR o0 @ e o0 |0 9'—6"
RM107 WOMEN'S LOCKER ROOM o0 e|® o [ e|® 9'—6"
RM108 | UNI=SEX RESTROOM ® ole oo |o o ® 9'—6" CLG. TILE IN ALUM GRID SHALL BE USED N ALL OF ROOM.
RM109 | MEN'S LOCKER ROOM el @ ole o |o ole 9'—6"
RM110 STORAGE [ o L o e|® e|® 9'—-0"
RM111 WAITING [ [ o0 LIE e|® 9'—6”"
RM112 | CORRIDOR o L o0 ole ole 8 —0"
RM113 | CORRIDOR ® ® oo ole oo 8'—0"
RM114 INTERVIEW ® o LN ) [ [ eo|o 9’'—8”
RM115 | INTERVIEW 5 ° N0 ® ° ole o &
RM116 EVIDENCE LONG TERM NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
RM117 EVIDENCE SHORT TERM NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
RM118 | UNI—=SEX BATHROOM oo ® olole| |0 ole 9'—8"
RM119 RESTROOM NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
RM120 EVIDENCE OFFICE NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
RM121 | AMMO STORAGE ° o e ® e o|® 9'-8"
RM122 MEN’S RESTROOM | 2 Y (] o 00 ) ole 9’ —p” PAINT FLOOR AND WALLS WITH TWO PART EPOXY PAINT
RM123 WOMEN’S RESTROOM oo ® o () o L e|® 9 —-6" PAINT FLOOR AND WALLS WITH TWO PART EPOXY PAINT
RM124 EQUIPMENT ROOM NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
RM125 STORAGE CITY CLERK ® [ ® o|® eol|® 9'-6"
RM126 EVIDENCE LOCKER NO WORK REQUIRED BY CONTRACTOR IN THIS ROOM
NOTES:

1. VINYL FLOORING USED ON THIS PROJECT SHALL MATCH THE VINYL SIMULATED WOOD PLANK FLOORING USED ON
UPPER LEVEL OF THIS BUILDING. SUBMIT SAMPLES OF FLOORING FOR COLOR SELECTION BY OWNER. EXISTING CONCRETE
FLOORS SHALL BE THROUGHLY CLEANED, REPAIRED AND LEVELED PRIOR TO INSTALLATION OF VINYL TILE FLOOR FINISH.

2. ALL NEW SUSPENDED ACOUSTICAL CEILING SYSTEMS SHALL BE ONE HOUR FIRE RATED SYSTEM, UNLESS NOTED.

S. PAINT EXTERIOR SIDE OF DOOR AND FRAME TO ROOM R124.

S. ALL GYPSUM BOARD USED IN BATHROOMS SHALL BE MOISTURE RESISTANT TYPE. ACOUSTICAL CEILING IN UNI-=SEX BATHROOM
RM108 SHALL BE MOISTURE RESISTANT TILE IN ALUMINUM GRID. ALL OTHER CEILING GRIDS SHALL BE STEEL SYSTEMS RATED TO
BE USED IN A ONE HOUR FIRE RATED CEILING SYSTEM.

4. REPAIR ALL EXISTING PLASTERED COVERED WALLS WITH NEW PLASTER AS REQUIRED TO PROVIDE SMOOTH SURFACE FOR PAINTING.
INSTALL PLASTER ON NEW WALLS WHEN NEW WALLS TIE INTO EXISTING PLASTERED WALLS.

5. ROOMS R107/, R108 AND R109 SHALL RECEIVE AN EPOXY PAINT FLR FINISH. THESE FLOORS SHALL BE MECHANICALLY DRY POLISHED AS FOLLOWS:

COMPLETELY REMOVE ALL EXIST. FLOOR FINISHES. THROUGHLY SWEEP FLOORS. CLEAN ALL RESIDUE, ETC. DEFECTIVE AREAS SHALL BE PATCHED.
MECHANICAL CONCRETE FLOOR POLISHER (GRINDING) SYSTEM(S) SHALL BE USED WITH COURSE DIAMOND GRINDING SEGMENTS IN A METALLIC
MATRIX. PROGRESSIVELY FOLLOW COURSE GRINDING WITH INCREMENTALLY FINER GRITS UNTIL FINAL POLISHING WITH 1500 GRIT. FINAL POLISHING
MAY BE PERFORMED WET WITH APPROVAL FROM OWNER. POLISHING SYSTEM SHALL INCLUDE A DUST—CONTAINMENT (VACUUM) SYSTEM THAT
CAPTURES DUST WHILE FLOORS ARE BEING POLISHED. FINISHED FLOOR(S) SHALL BE COMPLETELY SMOOTH AND SUITABLE FOR APPLICATION OF
EPOXY FINISH. FLOOR POLISHING CONTRACTOR SHALL HAVE AT LEAST 5 YEARS EXPERIENCE IN POLISHING FLOORS OF THIS TYPE. FLOORS SHALL
BE POLISHED AND CLEANED TO THE SATISFACTION OF THE OWNER AND ARCHITECT PRIOR TO APPLICATION OF FINISH.

6. PRIME ALL NEW MASONRY WALLS WITH BLOCK FILLER PRIOR TO PAINTING. PAINT ALL WALLS WITH TWO COATS AFTER PRIMING.

/7. WHERE CERAMIC TILE EXIST IN EXISTING BATHROOMS, PAINT THE TILE WITH EPOXY PAINT. PAINT SYSTEM SHALL BE OF TYPE RECOMMENDED
BY PAINT MANUFACTURER FOR USE OVER CERAMIC TILE FLOORS AND/OR WALLS AS APPLICABLE.

8. ALL HOLLOW METAL DOOR FRAMES SHALL BE PAINTED WITH TWO COATS OF ALKYD SEMI
OWNER SHALL SELECT COLOR.

GLOSS ENAMEL. PRIME DOORS IF NOT FACTORY PRIMED.

CONTRACTOR SHALL ADHERE ONE
LAYER OF 5/8", TYPE X, GYPSUM
BOARD TO THIS FACE OF WALL.
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THIS DOCUMENT IS AN "INSTRUMENT OF SERVICE”, AND BY mU m—/\_ _|_|_I_
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ARCHITECT, P.C. THEREFORE THE INFORMATION CONTAINED DRAWN CHECKED
THEREIN IS FROPRIETARY. THIS DOCUMENT CANNOT BE USED
OR REPRODUCED WITHOUT THE WRITTEN PERMISSION OF:
EMMETT D. SMITH, ARCHITECT. @
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